



OCEAN

2026

COMMERCIAL PROPOSAL
OCEAN RCS

COMMERCIAL PROPOSAL / DESIGN REFERENCE

A clear plan for your site

DATE 26 SEP 2026

STATUS SPECIMEN

A clear plan for your site

A reusable proposal structure for energy and connected infrastructure. Replace this explanatory content with verified project inputs.

01 DECISION

The decision

Lead with the decision the customer needs to make. Explain the site need, the proposed scope and the expected practical benefit in plain language. Keep the opening useful to a reader who has not attended the sales meeting.

02 SUMMARY

Project at a glance

SYSTEM SIZE

[TBD] KW DC

◆

STORAGE

[TBD] KWH

◆◆

SCHEDULE

[TBD] DAYS

◆◆◆

03 SCOPE

Proposed scope

WORKSTREAM	WHAT THE PROPOSAL SHOULD ESTABLISH
Site review	Document existing conditions, customer priorities and available evidence.
Design and approvals	Define the engineering scope, required approvals and responsibility for each dependency.
Delivery	Identify included equipment and work, sequencing and commissioning requirements.
Handover	Describe documentation, training and agreed service responsibilities.

04 COMMERCIAL

Commercial clarity

Present verified pricing, payment milestones, schedule dependencies and exclusions together. Make scope boundaries easy to find. Keep internal margins and supplier negotiations out of the customer document.

This is a design specimen, not a project quotation. No prices, savings, warranties or delivery dates are asserted.

05 TERMS

Terms that support a decision

A proposal should explain what happens next, who owns each step and which conditions must be satisfied before delivery begins. Use a table when those responsibilities are easier to compare side by side.

DECISION POINT	REQUIRED PROJECT INPUT	OWNER
Scope acceptance	Agreed inclusions, exclusions and acceptance criteria	Named parties
Technical release	Approved design and site-specific requirements	Project team
Mobilization	Access, payment and prerequisite approvals	Named parties
Completion	Commissioning records and handover requirements	Project team

06 ASSUMPTIONS

Assumptions and exclusions

SITE CONDITIONS

State the evidence used and any conditions that still need inspection. Avoid language implying that unknown conditions have already been resolved.

SCHEDULE DEPENDENCIES

Separate target dates from contractual commitments. Identify utility, permitting, procurement and customer dependencies when relevant.

PERFORMANCE AND SUPPORT

Use the actual agreed terms and manufacturer documentation. Do not import guarantees from an older proposal or website.

07 NEXT STEP

Next step

Close with one specific customer action and the documents needed to support it. Keep the call to action practical and consistent with the proposal's current status.