

Engineering, Procurement and Construction Agreement

EFFECTIVE DATE	26 SEP 2026	OWNER	CLIENT NAME
CONTRACTOR	OCEAN RCS	SITE	CAMDEN, NJ

The Parties agree as follows:

1. DEFINITIONS

- 1.1 "Agreement" means this Engineering, Procurement and Construction Agreement, including all attached exhibits.
- 1.2 "Project" means the rooftop solar photovoltaic and battery energy storage system described in Exhibit A.
- 1.3 "Substantial Completion" means the date on which the Project is mechanically complete, energized and accepted under Section 8.

2. SCOPE OF WORK

- 2.1 Contractor shall design, procure, construct, test and commission the Project in accordance with the Specifications, Applicable Law and Prudent Industry Practice.
- 2.2 Owner shall provide access to the Site, existing drawings and utility account information reasonably required by Contractor.

3. CONTRACT PRICE

- 3.1 Owner shall pay Contractor the Contract Price set out in Exhibit B, subject only to adjustment by a Change Order executed by both Parties.
- 3.2 Payments are due within thirty (30) days of an undisputed invoice issued under the Exhibit C milestones.

4. SCHEDULE

- 4.1 Contractor shall achieve Substantial Completion within one hundred (100) days after Notice to Proceed, subject to Excusable Delay.